CDRL

CONTRACT DATA REQUIREMENTS LIST (CDRL)
Feasibility Study for Potential Modifications
Prepositioned (PM3) T-AKEs

SCOPE

The Contract Data Requirements List (CDRL) governs data required by, and for, the contract. The contractor
shall furnish data described herein, and listed on the CDRL as a deliverable requested under the contract. Data
that is not called out in the Performance Work Statement (PWS) will not be required under the contract. All
data shall be prepared, maintained, and delivered to the Requiring Activity IAW the PWS, the requirements of
this document, and the terms and conditions of the contract. CDRLs are provided to the Government during
contract performance, at no additional cost, and are not separately priced.

CONTRACT DATA REQUIREMENTS LIST

The CDRLSs provide a complete listing of the data requirements of the contract. Each CDRL contains the
following:

a. Data Item Number
b. Data Item Title

c. Scope Reference
d. Delivery Date

The initial submission and subsequent changes required approval of the HQMC contracting officer or designee,
unless otherwise agreed to.

DELIVERY

a. The contractor shall distribute and deliver data IAW contract requirements and provisions. An electronic
copy of the transmittal letter, with the deliverable enclosed, shall be directed to:

Headquarters Marine Corps (HQMC)
Attn: Contracting Officer (KO)

3250 Catlin Avenue

Quantico, VA 22134

b. A copy of the transmittal letter shall be directed to:

Headquarters Marine Corps (HQMC)

Attn: Contracting Officer Technical Representative (COTR)
3250 Catlin Avenue

Quantico, VA 22134

DELIVERABLE FIDELITY
a. Format.

The contractor shall maintain hard and electronic copies of all deliverables, and associated data. All
deliverables shall be formatted as HQMC documents with a cover sheet, and shall have an entry for HQMC
approval/signature. Title pages of documents should reflect Government approval as “pending” until
Government approval is secured. Upon approval, the contractor shall revise the title page to “final,
approved” and include complete signature page(s) to reflect such status.

b. Media.

Q) Hard Copy.
Data that is typed, drawn, or printed on paper by common, conventional practices. By these
means, copies shall be reproduced for distribution as printed copies. The reproducible copies shall
be made from the original signed document showing actual signatures instead of electronic
signatures.
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(i) Electronic.
Data that is recorded in word processors, computerized data processing systems, or electronic
storage devices. Electronic copies shall have an indication of required parties’ signatures, and the
data the parties’ signed.

Documents.

(i) Draft.
Format and structure of the document is complete. The document details are being developed, and
should reflect current design and/or concept. To Be Determined (TBD) items are allowed (even to
the extent that an entire section is TBD) provided no concept has been developed for that area.

(i) Preliminary.
All section are addressed and significant detail is provided. To Be Determined (TBD) items are
acceptable where data is not yet available. Whenever possible, TBDs should include a “bracketed”
value that reflects the best current thinking for a particular value or approach.

(iii) Final.
The document is complete. To Be Determined (TBD) items are only allowed on a case-by-case
basis with approval of the HQMC contracting officer or designee. Updates to the “Final” document
are controlled and classified as document revisions.

(iv) Current.
Documents specifically called out in the Performance Work Statement (PWS) and CDRL that the
contractor is required to update periodically to reflect changes, and re-submit to HQMC for
review.

Drawings.

0] Working Level.
Draft drawings in the early development stage. Geometrically complete, but may be missing
dimensions, labeling, and notes.

(ii) Baselined.
A version of a design that has been established as a basis for reference, for a specified purpose, at a
specified point in time. A “baseline” is controlled and traceable. It may or may not be an
approved version of the design.

(iii) Released.
A version of a design that has been approved for a specified purpose, at a specified point in time.
A “release” is controlled and traceable. The design version shall be reviewed and approved by all
responsible individuals before being released.

5. CHANGES TO DOCUMENTS & DRAWINGS

a.

Change Notices.

The contractor shall issue change notices (DCNs) whenever minor changes or updates occur in final
versions of data items that have been delivered to HQMC. “Minor” changes or updates are those that do not
impact the technical scope or cost(s) of the contract.

Change Tracking.

Change tracking shall be used to indicate changes or updates when the data item requires further review by
HQMC.

Major Changes.
When major changes are made to a data item, a complete revision of the data item shall be issued and
delivered to HQMC IAW the original instructions for the data item. “Major” changes are those that impact

the technical scope or cost(s) of the contract. Any changes that require HQMC approval shall not become
effective until said approval has been secured.
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CDRL SCHEDULE
CONTRACT DATA REQUIREMENTS LIST
Feasibility Study for Potential Modifications
Prepositioned (PM3) T-AKEs
ID # TITLE SCOPE | DELIVERY DATE
A001 | T-AKE Modification Feasibility Study Report and Cost Estimates for §P1VZ85 4 Jan 2016
stowing and deploying the Improved Navy Lighterage System (INLS) o
A002 | T-AKE Modification Feasibility Study Report and Cost Estimates for §P1VX85 4 Apr 2016
serving as part of an ABLTS o
A003 | T-AKE Modification Feasibility Study Report and Cost Estimates for §P1VX85 6 Jun 2016
supporting MPF Utility Boat Operations o
A004 | T-AKE Modification Feasibility Study Report and Cost Estimates for §P1VX85 5 Sept 2016
stowing USMC MPF vehicles below deck o
Summary Report and Drawings. With Feasibility
The contractor shall provide a summary report, inclusive of drawings PWS Stgt%‘rvv?égss
B0O01 | showing modifications to the current T-AKE design, with its last §1.4.5 requested b
feasibility study. The Summary Report and Drawings shall provide an o vaernmen){
overall analysis of the proposed modifications that best meets conflicting
performance requirements. They shall also identify the most balanced
technical solutions.
Monthly Reports (to include):
1. Analysis efforts conducted to date PWS
B002 2. Summary of deliverables to date 81.4.5 Monthly
3. Action items (as necessary)
4. Issues / Recommendations
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DD Form 1423-1
A001

CDRL

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

listed in Block E.

The public reporting burden for this collection of information is estimated to average 110 hours per response, including
the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing the burden, to the Department of
Defense, Executive Services and Communications Directorate (0704-0188). Respondents should be aware that
notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a
collection of information if it does not display a currently valid OMB control number. Please do not return your form to
the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No.

A. CONTRACT LINE ITEM NO.

0001 ,A001

B. EXHIBIT

C. CATEGORY:
[TDP ™

OTHER

SPECIAL STUDY DATA ITEM

D. SYSTEM/ITEM
MPF T-AKE Feasibility Study

E. CONTRACT/PR NO.

F. CONTRACTOR

A001

1. DATA ITEM NO. 2. TITLE OF DATA ITEM
T-AKE Feasibility Study & Cost Estimates Report

3. SUBTITLE

4. AUTHORITY (Data Acquisition

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

Document No.) PWS 1.4.5 Headquarters Marine Corps (HQMC)
7. DD 250 REQ 9. DIST 10. FREQUENCY (12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT |As Required 4 January 2016 b. COPIES
8. APP CODE |REQUIRED |11. AS OF DATE ([13. DATE OF SUBSEQUENT 2. ADDRESSEE Final
SUBMISSION As Required Draft |Reg |Repr
16. REMARKS Contracting Officer 1
COTR 1
T-AKE Modification Feasibility Study Report and Cost Estimates for stowing
and deploying the Improved Navy Lighterage System (INLS)
CDRL Assigned Data Item Nos:
IA001: Base Period (Phase 1)
A101: OptionYear1l (Phasell)
A201: Option Year2  (Phaselll)
15. TOTAL 1 1
G. PREPARED BY CONTRACTOR H. DATE I. APPROVED BY GOVERNMENT . DATE
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DD Form 1423-1
A002

CDRL

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

listed in Block E.

The public reporting burden for this collection of information is estimated to average 110 hours per response, including
the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing the burden, to the Department of
Defense, Executive Services and Communications Directorate (0704-0188). Respondents should be aware that
notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a
collection of information if it does not display a currently valid OMB control number. Please do not return your form to
the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No.

A. CONTRACT LINE ITEM NO.

0001 IA002

B. EXHIBIT

C. CATEGORY:
[TDP ™

OTHER

SPECIAL STUDY DATA ITEM

D. SYSTEM/ITEM
MPF T-AKE Feasibility Study

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO.
A002

2. TITLE OF DATA ITEM
T-AKE Feasibility Study & Cost Estimates Report

3. SUBTITLE

4. AUTHORITY (Data Acquisition

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

Document No.) PWS 1.4.5 Headquarters Marine Corps (HQMC)
7. DD 250 REQ 9. DIST 10. FREQUENCY (12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT |As Required 4 April 2016 b. COPIES
8. APP CODE |REQUIRED |11. AS OF DATE ([13. DATE OF SUBSEQUENT 2. ADDRESSEE Final
SUBMISSION As Required Draft |Reg |Repr
16. REMARKS Contracting Officer 1
COTR 1
T-AKE Modification Feasibility Study Report and Cost Estimates for serving
as part of an ABLTS
CDRL Assigned Data Item Nos:
IA002: Base Period (Phase 1)
A102: Option Year 1 (Phasell)
A202: Option Year 2 (Phase lll)
15. TOTAL 1 1
G. PREPARED BY CONTRACTOR H. DATE |I. APPROVED BY GOVERNMENT U. DATE
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DD Form 1423-1
A003

CDRL

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

listed in Block E.

The public reporting burden for this collection of information is estimated to average 110 hours per response, including
the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing the burden, to the Department of
Defense, Executive Services and Communications Directorate (0704-0188). Respondents should be aware that
notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a
collection of information if it does not display a currently valid OMB control number. Please do not return your form to
the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No.

A. CONTRACT LINE ITEM NO.

0001 )A003

B. EXHIBIT

C. CATEGORY:
[TDP ™

OTHER

SPECIAL STUDY DATA ITEM

D. SYSTEM/ITEM
MPF T-AKE Feasibility Study

E. CONTRACT/PR NO.

F. CONTRACTOR

A003

1. DATA ITEM NO. 2. TITLE OF DATA ITEM
T-AKE Feasibility Study & Cost Estimates Report

3. SUBTITLE

4. AUTHORITY (Data Acquisition
Document No.)

5. CONTRACT REFERENCE
PWS 1.4.5

6. REQUIRING OFFICE
Headquarters Marine Corps (HQMC)

7. DD 250 REQ 9. DIST 10. FREQUENCY (12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT |As Required 6 June 2016 b. COPIES
8. APP CODE |REQUIRED |11. AS OF DATE ([13. DATE OF SUBSEQUENT 2. ADDRESSEE Final
SUBMISSION As Required Draft |Reg |Repr
16. REMARKS Contracting Officer 1
COTR 1
T-AKE Modification Feasibility Study Report and Cost Estimates for
supporting MPF Utility Boat Operations
CDRL Assigned Data Item Nos:
IA003: Base Period (Phase 1)
A103: Option Year1 (Phase ll)
A203: Option Year2 (Phaselll)
15. TOTAL 1 1
G. PREPARED BY CONTRACTOR H. DATE I. APPROVED BY GOVERNMENT . DATE
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DD Form 1423-1
A004

CDRL

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

listed in Block E.

The public reporting burden for this collection of information is estimated to average 110 hours per response, including
the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing the burden, to the Department of
Defense, Executive Services and Communications Directorate (0704-0188). Respondents should be aware that
notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a
collection of information if it does not display a currently valid OMB control number. Please do not return your form to
the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No.

A. CONTRACT LINE ITEM NO.

0001 )A004

B. EXHIBIT

C. CATEGORY:
[TDP ™

OTHER

SPECIAL STUDY DATA ITEM

D. SYSTEM/ITEM
MPF T-AKE Feasibility Study

E. CONTRACT/PR NO.

F. CONTRACTOR

A004

1. DATA ITEM NO. 2. TITLE OF DATA ITEM
T-AKE Feasibility Study & Cost Estimates Report

3. SUBTITLE

4. AUTHORITY (Data Acquisition

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

Document No.) PWS 1.4.5 Headquarters Marine Corps (HQMC)
7. DD 250 REQ 9. DIST 10. FREQUENCY [12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT |As Required 5 September 2016 b. COPIES
8. APP CODE |REQUIRED [11. AS OF DATE |13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION As Required Draft |Reg |Repr
16. REMARKS Contracting Officer 1
COTR 1
T-AKE Modification Feasibility Study Report and Cost Estimates for stowing
USMC MPF vehicles below deck
CDRL Assigned Data Item Nos:
IA004: Base Period (Phase 1)
A104: Option Year1 (Phase ll)
A204: Option Year 2 (Phaselll)
15. TOTAL 1 1
G. PREPARED BY CONTRACTOR H. DATE |I. APPROVED BY GOVERNMENT U. DATE
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DD Form 1423-1
B001

CDRL

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including
the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing the burden, to the Department of
Defense, Executive Services and Communications Directorate (0704-0188). Respondents should be aware that
notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a
collection of information if it does not display a currently valid OMB control number. Please do not return your form to
the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No.

listed in Block E.

A. CONTRACT LINE ITEM NO.

0001 B001

B. EXHIBIT

C. CATEGORY:
[TDP ™

OTHER

SPECIAL STUDY DATA ITEM

D. SYSTEM/ITEM
MPF T-AKE Feasibility Study

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO.

2. TITLE OF DATA ITEM

3. SUBTITLE

B001 Summary Report and Drawings
4. AUTHORITY (Data Acquisition 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
Document No.) PWS 1.4.5 Headquarters Marine Corps (HQMC)
7. DD 250 REQ [9. DIST 10. FREQUENCY ([12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT |As Required 4 January 2016 b. COPIES
8. APP CODE [REQUIRED |11. AS OF DATE ([13. DATE OF SUBSEQUENT 2. ADDRESSEE Final
SUBMISSION As Required Draft |Reg |Repr
16. REMARKS Contracting Officer 1
COTR 1
The contractor shall provide a summary report, inclusive of drawings showing
modifications to the current T-AKE design, with its last feasibility study. The
Summary Report and Drawings shall provide an overall analysis of the
proposed modifications that best meets conflicting performance requirements.
[They shall also identify the most balanced technical solutions.
CDRL Assigned Data Item Nos:
B001: Base Period (Phase 1)
B101: OptionYear1l (Phasell)
B201: OptionYear2 (Phase lll)
15. TOTAL 1 1
G. PREPARED BY CONTRACTOR H. DATE |. APPROVED BY GOVERNMENT U. DATE

Page 8 of 9




DD Form 1423-1
B002

CDRL

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including
the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing the burden, to the Department of
Defense, Executive Services and Communications Directorate (0704-0188). Respondents should be aware that
notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a
collection of information if it does not display a currently valid OMB control number. Please do not return your form to
the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No.

listed in Block E.

A. CONTRACT LINE ITEM NO.
0001

B. EXHIBIT
B002

C. CATEGORY:
[TDP ™

OTHER

SPECIAL STUDY DATA ITEM

D. SYSTEM/ITEM

E. CONTRACT/PR NO.

MPF T-AKE Feasibility Study

F. CONTRACTOR

1. DATA ITEM NO. |2. TITLE OF DATA ITEM

3. SUBTITLE

B002 Monthly Reports
4. AUTHORITY (Data Acquisition 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
Document No.) PWS 1.4.5 Headquarters Marine Corps (HQMC)
7. DD 250 REQ [9. DIST 10. FREQUENCY (12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT |As Required Monthly (Dates TBD) b. COPIES
8. APP CODE |REQUIRED |11. AS OF DATE ([13. DATE OF SUBSEQUENT 2. ADDRESSEE Final
SUBMISSION As Required Draft |Reg |Repr
16. REMARKS Contracting Officer 1
COTR 1

Monthly Reports (to include):

1. Analysis efforts conducted to date

2. Summary of deliverables to date

3. Action items (as necessary)

4. Issues / Recommendations
CDRL Assigned Data Item Nos:
B002: Base Period (Phase 1)
B102: Option Year1 (Phasell)
B202: Option Year 2 (Phase lll)

15. TOTAL 1 1

G. PREPARED BY CONTRACTOR H. DATE I. APPROVED BY GOVERNMENT . DATE
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